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GENERAL NOTES-TRAFFIC CONTROL

It is the responsibility of the contractor performing work to install and maintain the traffic control devices as shown
herein, as well as any such additional traffic control devices as may be required to ensure the safe movement of
vehicular and pedestrian traffic through or around the closure area and provide maximum protection and safety to
workers.

All traffic control devices shall be kept in their proper position at all times and shall be repaired, replaced, or
cleaned as necessary to preserve their appearance and continuity.

All traffic control devices shall conform to the latest accepted edition of the State of California Department of
Transportation M.U.T.C.D.

Any revisions to these drawings shall be approved in writing by the Engineer of Record and the Agency having
jurisdiction.

The City Traffic Engineering Division reserves the right to observe the traffic control operations and to make any
necessary changes. Any directed changes shall supersede these plans and shall be implemented at the sole expense
of the contractor.

All flashing arrow signs shall be solar powered.

Contractor shall provide flagmen as necessary to give adequate warning to traffic or to the public of any dangerous
conditions to be encountered.

Contractor shall remove temporary traffic delineation, signage, and other devices when no longer required, and
shall restore areas to original conditions.

Contractor shall cover existing signs where they conflict with construction detours and signing.

All open excavation or construction work shall be a minimum of 5' from any operating traffic lanes.

Contractor shall post uneven pavement signs, and ramp vertical pavement offset of 1 inch or more with asphalt for
smooth transition.

Contractor shall coordinate with the city for any temporary traffic signal timing modifications.

All striping and marking shall conform to section 310-5.6 of the standard specification for public works
construction. Temporary removable striping tape (detour grade) may be used in lieu of painted striping.

The contractor shall provide for access to all adjacent properties during work hours. Construction operations shall
be conducted in such a manner as to cause as little inconvenience as possible to abutting property owners/operators.

All signs shall be reflectorized and standard size.

The contractor shall provide for safe pedestrian access at all times.

- HIGH LEVEL WARNING DEVICE

- FLASHING ARROW SIGN (FAS)

- TYPE-I OR II BARRICADE

- EXISTING SIGN

- CHANNELIZATION DEVICE

- SIGN

- TYPE-III BARRICADE

- FLAGGER
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